






































Rochelle Annex Building - 500 Lincoln Highway
Estimated Construction Cost Comparison

This table will compare the line by line costs as presented to the Board at the August

meeting, and as has been revised following the Design Development phase completed this

month, which included a more detailed review of the changes needed, with all tenants.

Following last month’s Board discussion about the roof and the parking lot, those have

been added as alternates to the project.

Item Description

Amount @

Aug. meeting

Amount @

Sep. meeting

Difference

A. Upgrades for Building Code

1. New elevator equipment, elevator shaft, structural

revisions, electrical associated with elevator

$165,000.00 $135,000.00 ($30,000.00)

2. New exit stair from lower level, and all associated

required exit corridors, construction, etc.

$70,000.00 $70,000.00 $0.00

3. Upgrade existing mechanical systems for proper

zoning and code compliance.

$175,000.00 $155,000.00 ($20,000.00)

4. New A.D.A. compliant public restrooms $75,000.00 $55,000.00 ($20,000.00)

Sub - Total (sect. A): $485,000.00 $415,000.00 ($70,000.00)

B. Emergency Operations Center (EOC):

1. Ceilings, lighting, etc. $53,500.00 $35,500.00 ($18,000.00)

C. Ogle County Probation Department:

1. Ceilings, lighting, etc. $17,500.00 $15,500.00 ($2,000.00)

D. Ogle County Health Department:

1. Ceilings, lighting, etc. $59,800.00 $49,800.00 ($10,000.00)

E. Multi-purpose Room:

1. Ceiling, floor finishes, paint, lighting, etc. $42,000.00 $27,500.00 ($14,500.00)

F. Community Foundation:

1. Ceiling, floor finishes, paint, lighting, etc. $10,500.00 $5,000.00 ($5,500.00)

Sub - Total (sect. B-F): $183,300.00 $133,300.00 ($50,000.00)

Total Sect. A. thru F. $668,300.00 $548,300.00 ($120,000.00)

G. Architechtural/Engineering Services (7%) $46,700.00 $38,400.00 ($8,300.00)

H. Contingency (10%) $67,000.00 $55,000.00 ($12,000.00)

Total Base Project: $782,000.00 $641,700.00 ($140,300.00)



Page Two

I. Deductive Alternates:

1. Interior painting $15,700.00 $15,700.00 $0.00

2. Floor finishes (carpet) $61,000.00 $61,000.00 $0.00

J. Additive Alternates:

1. Re-roofing of existing building (6,510 sq. ft.) $97,650.00 $97,650.00

2. Existing parking lots replacement (3,770 sq. yds.) $143,260.00 $143,260.00

3. Electrical generator - to be determined - to use an

existing generator or a larger, new generator

TBD TBD TBD

Sub - Total (sect. I-J): $76,700.00 $317,610.00 $240,910.00

Architechtural/Engineering Services (7%) $5,300.00 $22,200.00 $16,900.00

Contingency (10%) $7,700.00 $32,000.00 $24,300.00

Total - with alternates: $871,700.00 $1,013,510.00 $141,810.00
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